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0763-RFP-2026
Tulo Valley Greenhouse
Design-Build, Training, and Maintenance Contract

STAGE ONE BUDGET PRICING FORM
ANNEX B
ALL PROPONENTS ARE REQUIRED TO COMPLETE The STAGE ONE BUDGET PRICING FORM
GENERAL INSTRUCTIONS
The Government will evaluate respondents’ submissions in two stages.  
Stage one.  This is a preliminary screening phase of respondents’ pricing of the required deliverables.  It is based on the following criteria:
1. Duly and fully completed forms
2. The inclusion of all reasonably expected project costs for each item
3. Pricing competitiveness in comparison to the Government’s cost estimate
Proponents that pass this stage will proceed to the next and final stage.  Annex B provides the general instructions and schedules for Stage 2 finalists.
SCHEDULES
1. Proponents shall complete both the Schedule of Values and the Schedule of Rates form. 
2. Fixed sums shall include all on-cost including all margins, contingencies, overhead and profit.
3. Should variations arise during the contract period, the Government will use the Schedules to determine an appropriate rate to calculate the cost of the variation. The Schedule of Rates will also be used by the Government to determine a proponent’s competitiveness in pricing and probable projected final costs. 
4. Proponents shall list each member of their team in the Schedule of Rate table, adding additional rows if required. 
5. Proponents shall provide an all inclusive hourly and daily rate for each discipline.  The Government expects that daily rates will be built up more competitively than hourly rates. 
6. Proponents shall provide their overhead and profit percentage.  This shall be added to the hourly and/or daily rate of an approved variation.


	SCHEDULE OF VALUES PRICING FORM

	ITEM
	Deliverable Category
	Fixed SUM Price (BMD $) 
	Number of business days or hours

	
1.
	
Phase 1 – Design
Develop Detailed Construction Drawings and Specifications and submit to approval authorities. 
Produce contract administration documents (Cost plan, project procurement plan, method statement) for the Government’s review and approval.
	
	

	
2
	
Phase 2 – Build
The successful proponent will be required dismantle and cart away the existing structure and systems and build a new steel framed truss structure complete with plant production operable systems in accordance with the project documents prepared by the successful proponent and approved by the Government.  
	
	

	
3
	
Phase 3 - Training and Maintenance
Provide a training programme for the users of the Greenhouse house facility and technical officers.
Maintain the facility to address general wear and tear for a period of 7 years.
	
	

	
	
TOTAL SUM (BMD$)
	
	





	SCHEDULE OF RATES TABLE

	ITEM
	Discipline
	Hourly Rate (BMD$)
	Daily Rate (BMD$)

	1.
	Lead Engineer/Architect
	
	

	2
	Draughtsperson
	
	

	3
	Controls engineer
	
	

	4
	Speciality services provider
	
	

	
	Other (if required)
	
	



	Overhead and Profit %
	

	Contract Period for Design and Construction:
	                                                                                           calendar weeks

	Proposed Start Date:
	

	Proposed Completion Date:
	



Expenses:
Local and overseas travel time shall be included in the total sum.  
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