Ref: 44-11-76

Name of Proponent:

FIXED PRICE SCHEDULE

CONTRACT PRICE BREAKDOWN

(TO BE COMPLETED BY THE PROPONENT)

All prices (in Bermuda dollars) are to be all inclusive of all other associated works as shown on the Contract Documents, including materials, related accessories, storage, transport, assembly, placement, coordination w/ MPW, and overhead and profit. These rates may be used for determining additions and deletions from the contract sum and for interim payment valuation.

ITEM	DESCRIPTION	LUMP SUM
1.	Mobilisation, including all preparatory work and operations necessary for the movement of personnel, equipment, supplies, and incidentals to the project site. Establishment of temporary facilities necessary for the work. Premiums on insurance for the work; and for other operations performed or costs incurred before the beginning of the work.	
2.	General Conditions/ Preliminaries, including maintenance of site facilities for the duration of the works and site safety. Any other operations performed or costs incurred for the duration of the works necessary to satisfy the Construction Specifications, but which do not form part of it.	
3.	Traffic management	
4.	Removal of existing bridge kerbs	
5.	Removal of the bridge deck overlay	
6.	Removal of the existing waterproofing membrane	
7.	Removal of 4 No. sections of the concrete sidewalk	
8.	Removal of 2 No. expansion joints	
9.	Clean and prepare concrete surface to receive new liquid membrane	
10.	Make good areas where end of bridge meets public road at Somerset and Watford abutments	
11.	Supply and installation of the Liquid Waterproofing System	
12.	Supply and installation of bridge kerbs	
13.	Supply and installation of existing damaged concrete kerb on West side of bridge (2 areas requiring attention)	

ANNEX B PRICING FORM

For RFP - Watford Waterproofing and Expansion Joint Replacement 2021

Ref: 44-11-76
Name of Proponent:

	TOTAL	
21.	Provisional Sum to be used for repairs to the concrete deck that may be revealed after the existing waterproofing is removed	\$20,000.00
20.	Demobilisation, including removal from site of all plant, equipment, waste and facilities brought to site to facilitate the works, but which do not form part of the Works.	
19.	Maintenance and reinstatement of public utility ducts, including precast covers, fittings and components (repair/replace if damaged)	
18.	Supply and installation of 4 No. sidewalk cover plates; inspect and make good after asphalt is applied to deck	
17.	Reinstatement of 4 No. sections of concrete sidewalk, including surface treatment to match existing.	
16.	Supply and installation of Joint Filler	
15.	Supply and installation of 2 No. Expansion Joints; inspect and make good after asphalt is applied to deck	
14.	Replacement of damaged precast concrete access hatches	

NOTE: All work detailed on the Contract Documents shall be covered completely by the Total Lump Sum. Individual lump sum items are all-inclusive. If a specific task is not identified separately in the above list, the Contractor shall assume that it is included as part of another related listed item or items, and shall base his lump sum amounts on this assumption. The price shall include, indicate separately, the cost of any work permits, and taxes.

Ref: 44-11-76

Name of Proponent:

UNIT RATE SCHEDULE

(To Be Completed By The Contractor)

All prices (in Bermuda dollars) in the schedule are to be <u>inclusive of materials</u>, tools and related <u>accessories</u>, storage, transport, plant and equipment (staging, platforms etc. to work on deck edge) <u>assembly</u>, placement, access, wastage, coordination with MPW and overhead and profit. These rates may be used for determining additions to, and deletions from, the contract sum.

Unit Rate Schedule

ITEM	DESCRIPTION	Unit	Rate
1.	Site Supervisor	per hour	
2.	Skilled Labour	per hour	
3.	Unskilled Labour	per hour	
4.	Traffic Management Labour	per hour	
5.	Supply and install waterproofing membrane system	sq foot	
6.	Supply and install expansion joints	LF	
7.	Saw cut	LF	
8.	Supply and install reinforcement rod T10	LF	
9.	Supply and install reinforcement rod T12	LF	
10.	Supply and install reinforcement rod T16	LF	
11.	Supply and install reinforcement rod T20	LF	
12.	Supply and install reinforcement rod T24	LF	
13.	Clean and apply galvanized paint to damaged rebar	LF	
14.	Supply and install concrete grade 4350 psi	yd³	
15.	Make good areas where end of bridge meets public road at Somerset and Watford abutments	sq foot	
16.	Carry out concrete repairs, up to10 mm deep	sq foot	
17.	Carry out concrete repairs, over 10 mm and less than 50mm deep	sq foot	
18.	Carry out concrete repairs, over 50mm deep	sq foot	
19.	Supply and install stainless steel checker plates	LF	

ANNEX B PRICING FORM

For RFP – Watford Waterproofing and Expansion Joint Replacement 2021

Ref: 44-11-76
Name of Proponent:

20.	Supply and installation of concrete kerb	LF	
21.	Supply and installation of precast concrete hatches	Per unit	
22.	Equipment/platforms/scaffolding or similar	per day	
23.	Equipment/ truck	per day	
24.	Equipment Traffic Management	per day	
	Other items not listed above		

All unit rates above shall be considered fully inclusive of labour, materials, tools, and equipment, wastage
and overheads and profit, including, delivery, storage, preparation, placing and finishing.
For variations to the contract not covered in the preceding price break down rates or the above schedule
of unit rates, the price may be determined on the basis of the base material and installation cost plus
% for overhead and% for profit and applied separately to the base cost.