#### ANNEX B

#### **FIXED PRICE SCHEDULE**

### **Contract Price Breakdown**

All prices, in Bermuda dollars, are to be all inclusive of all other associated works as shown on the Contract Documents, materials, related accessories, storage, transport, assembly, placement, overhead and profit. These rates may be used for determining additions and deletions from the contract sum and for interim payment valuation.

|   | Scope of Work Items  | Lump Sum |
|---|--|----------|
| 1 | Mobilization   | \$       |
| 2 | Detailed engineering design  | \$       |
| 3 | Removal and disposal of two existing cranes, all associated controls and equipment                         | \$       |
| 4 | Assembly, installation, testing and commissioning of two new cranes, all associated controls and equipment | \$       |
| 5 | Assembly, installation, testing and commissioning all four new refuse grabs                                | \$       |
| 6 | Assembly, installation, testing and commissioning of a 4 tonne grab maintenance hoist                      | \$       |
| 7 | As-Built Information   | \$       |
| 8 | De-mobilization  | \$       |
|   |  |          |
|   |  |          |
|   |  |          |
|   |  |          |
|   |  |          |
|   | Fixed Price Total  | \$       |

#### **Notes:**

- 1. All work detailed on the Contract Documents shall be covered completely by the Fixed Price Total
- 2. Individual lump sum items are all-inclusive.
- 3. If a specific task is not identified separately in the above list, the Contractor shall assume that it is included as part of another related listed item or items, and shall base their lump sum amounts on this assumption.

#### ANNEX B

#### **UNIT RATE SCHEDULE**

## To be completed by the Contractor

All prices (in Bermuda dollars) in the schedule are to be <u>inclusive of materials and related</u> <u>accessories</u>, <u>storage</u>, <u>transport</u>, <u>plant and equipment (PPE, staging, platforms, etc.) assembly</u>, <u>placement</u>, <u>access</u>, <u>wastage</u>, <u>coordination with MPW and overhead and profit</u>. These rates may be used for determining additions to, and deletions from, the contract sum.

| <u>Item</u>                      | <u>Description</u>        | <u>Unit</u> | Day Time Rate<br>8 hr. shift | Over Time<br>Rate |  |  |
|----------------------------------|---------------------------|-------------|------------------------------|-------------------|--|--|
| 1                                | Project Manager           | Per hour    | \$                           | \$                |  |  |
| 2                                | Site Supervisor           | Per hour    | \$                           | \$                |  |  |
| 3                                | Skilled Labour            | Per hour    | \$                           | \$                |  |  |
| 4                                | Unskilled Labour          | Per hour    | \$                           | \$                |  |  |
| 5                                | Welder, w/welding plant   | Per hour    | \$                           | \$                |  |  |
| 6                                | 30 t Crane, w/operator    | Per hour    | \$                           | \$                |  |  |
| 7                                | t Crane, w/operator       | Per hour    | \$                           | \$                |  |  |
| 8                                | t Crane, w/operator       | Per hour    | \$                           | \$                |  |  |
| 9                                | Light Truck, w/driver     | Per hour    | \$                           | \$                |  |  |
| 10                               | Heavy Truck, w/driver     | Per hour    | \$                           | \$                |  |  |
| 11                               | Subsistence, per worker   | Per day     | \$                           | N/A               |  |  |
| 12                               | Small Tools and Equipment | Per day     | \$                           | N/A               |  |  |
| 13                               | Temporary Scaffolding     | Per day     | \$                           | N/A               |  |  |
| Add other items not listed above |                           |             |                              |                   |  |  |
| 14                               |                           |             |                              |                   |  |  |
| 15                               |                           |             |                              |                   |  |  |
| 16                               |                           |             |                              |                   |  |  |

#### **Notes:**

- 1. All unit rates above shall be considered fully inclusive of delivery, preparation, placing and finishing.
- 2. For cranes other than a 30 t crane, fill in the crane's lifting capacity and unit rates.
- 3. For variations to the contract not covered in the preceding Contract Price Breakdown rates

# ANNEX B

|        | material and installation cost plusseparately to the base cost. | <u>∞</u> for overnead and _ | <u>∞</u> for profit and <u>applied</u> |
|--------|---|-----------------------------|--|
| Propo  | nent's Signature:   |                             |  |
| Date:_ |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |
|        |   |                             |  |