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Department of Public Transportation 

Memorandum 
 
 

To:        Contractors 
   
From:  Daniele Bortoli, P.Eng. 

Acting Principal Electrical Engineer 
On behalf of DPT 
 

Cc:   Ferdinand Thorne 
    Project Manager 

 
Date:  18 November 2022 
 
Subject:  DPT St. George’s and Dockyard Depots 
 

 
 
Dear Proponent, 
 
Questions were recently submitted (17 November 2022). Clarifications to these questions have 
been provided directly below.  
  
Q1. Will the temporary wooden plywood wall be removed, and a drywall or block wall be 
installed? If not, will this wall be painted and fire rated to meet code requirements?  
A1. Existing wooden backboards are to be removed in order to accommodate the new 
switchboards for both sites. No other building materials are required. 
 
Q2. Are there enough ports at the central networking point (in the electrical room) to accept the 
additional charging stations.  
A2. Yes.  
 
Q3. Will there be a timeline for downtime in terms of the removal of the old board and 
disconnect switch and installation of the new one.  
A3.  The Proponent shall advise DPT of the time required for the installation and commissioning 
of the switchboards. 
 
Q4. Will there be a mandated timeline for downtime in terms of the removal of the old board 
and disconnect switch and installation of the new one.  
A4. See A3. 



 
Q5. Are we to supply the wiring from the new transformer to the electrical room or will this be in 
BELCO scope.  
A5. The Proponent will be responsible for procurement, installation and termination of cables 
from the transformer secondary terminals to the switchboard. 
 
Attachments: DPT EBCF Drawings (St. George’s and Dockyard) 
 
End. 
 


