

# FORM OF BID

# Scotts Hill Road Rock Cut Repairs 2024

NOTE: ALL BLANKS ARE TO BE FILLED IN BY THE CONTRACTOR AND ALL SHEETS FORM PART OF THE BID

January 2024



# FORM OF BID

(Note: all blanks are to be filled in by the Contractor and all sheets form part of the tender)

### SCOTTS HILL ROAD ROCK CUT REPAIRS 2024

### LUMP SUM BID

#### TO: PERMANENT SECRETARY, Ministry of Public Works

Having examined the bid documents for the above work, we the undersigned, offer to construct and complete the whole of the said works for the sum of:

(figures) BD\$\_\_\_\_\_

(words) BD\$\_\_\_\_\_

We agree to abide by this bid for **thirty (30) calendar days** from the date fixed for receipt of bids, and understand that you may accept or reject any bid you may receive. We undertake to commence the works within fourteen calendar days of award of the Contract, and to complete the works by

We confirm having completed all parts of this form; and received and complied with all addenda (if any) as follows: Addenda #\_\_\_\_\_

#### Signed:

Signature:

Block letters:

#### On Behalf Of:

Company name:

Date:



# PRICE SCHEDULE

(TO BE COMPLETED BY THE CONTRACTOR)

All prices (in Bermuda dollars) are to be all inclusive of all other associated works as shown on the Contract Documents, materials, related accessories, storage, transport, assembly, placement, overhead and profit. These rates may be used for determining additions and deletions from the contract sum and for interim payment valuation.

1. Mobilization   1.1 Equipment rental   1.2 Establishment of temporary facilities   1.3 Establishment of working site boundaries including fencing, temporary pedestrian pathways etc.   1.4 Other items (please list below)   2. Site Preparation and Traffic Control   2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork   3.3 Other items (please list below)	M D	M DESCRIPTION	LUMP SUM
1.2 Establishment of temporary facilities   1.3 Establishment of working site boundaries including fencing, temporary pedestrian pathways etc.   1.4 Other items (please list below)   2. Site Preparation and Traffic Control   2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3.1 Fill undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	. М	. Mobilization	
1.3 Establishment of working site boundaries including fencing, temporary pedestrian pathways etc.   1.4 Other items (please list below)   2. Site Preparation and Traffic Control   2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3.1 Fill undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	E	Equipment rental	
1.3 temporary pedestrian pathways etc.   1.4 Other items (please list below)   2. Site Preparation and Traffic Control   2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3.1 Fill undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	Es	2 Establishment of temporary facilities	
2. Site Preparation and Traffic Control   2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork			
2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	O	Other items (please list below)	
2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork			
2.1 Establish working site boundary   2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork			
2.2 Clear overgrown vegetation   2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	. Si	. Site Preparation and Traffic Control	
2.3 Install and operate necessary measures to maintain vehicle access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	E	Establish working site boundary	
2.3 access   2.4 Other items (please list below)   3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	CI	2 Clear overgrown vegetation	
3. Infill of Undermined Rock Cut   3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork			
3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork	O	Other items (please list below)	
3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork			
3.1 Fill undermined area of rock face with mass concrete   3.2 Contractor to design and construct formwork			
3.2 Contractor to design and construct formwork	. In	. Infill of Undermined Rock Cut	
	Fi	Fill undermined area of rock face with mass concrete	
3.3 Other items (please list below)	Co	2 Contractor to design and construct formwork	
	O	Other items (please list below)	



ITEM	DESCRIPTION	LUMP SUM
4.	Concrete Spray Strengthening	
4.1	Drill and grout L-bar anchors	
4.2	Install reinforcement mesh	
4.3	Spray concrete over rock face	
4.4	Other items (please list below)	
5.	Demobilization and Site Clean-up	
5.1	Remove and dispose of waste	
5.2	Demobilize equipment and facilities	
5.3	Site clean-up	
5.4	Other items (please list below)	
6.	Any items not listed above.	
6.1		
6.2		
6.3		
6.4		
	TOTAL	

**NOTE:** All work detailed on the contract documents shall be covered completely by the Grand Total. Individual lump sum items and rates are all-inclusive. If a specific task is not identified separately in the above list, the Contractor shall assume that it is included as part of another related listed item or items, or shall include it separately, and shall include it in the Grand Total amount.



# **SCHEDULE OF UNIT RATES**

(TO BE COMPLETED BY THE CONTRACTOR)

All prices (in Bermuda dollars) in the schedule are to be <u>inclusive of materials and related</u> <u>accessories, storage, transport, plant and equipment assembly, placement, access,</u> <u>overhead and profit.</u> These rates may be used for determining additions to, and deletions from, the contract sum.

	ITEM	<u>UNIT</u>	RATE
1.0	Labour		
1.1	Unskilled Labour	Hr	\$
1.2	Skilled Labour (concrete spray)	Hr	\$
1.3	Supervisor	Hr	\$
1.4	Project Manager	Hr	\$
2.0	Equipment		
2.1	Wheeled Loader	Hr	\$
2.2	Excavator	Hr	\$
2.3	Telehandler	Hr	\$
2.4	Generator	Day	\$
2.5	Other Equipment not listed above.	Please list below:	
		Hr / Day	\$
		Hr / Day	\$
		Hr / Day	\$
3.0	Other Items not listed above		
3.1	Excavation of soil and broken rock		\$
3.2	Vegetation management	<u>yd</u> <sup>3</sup>	\$
3.3	Supply / install concrete (traditiona		\$
3.4	<u>Supply / install concrete (spray)</u>	_yd <sup>3</sup>	\$
3.5	Supply and install 10mm galv reba		\$
3.6	Supply and install 12mm galv reba	<u>r LF</u>	\$

All unit rates above shall be considered fully inclusive of delivery, preparation, placing and finishing.

For variations to the contract not covered in the preceding price break down rates or the above schedule of unit rates, the price may be determined on the basis of the base material and installation cost plus <u>%</u> for overhead and <u>%</u> for profit and applied separately to the base cost.