



Department of Public Transport

Page 1 of 1

Request for Quotation ADDENDUM No. 4

DATE: 15th December 2022

METHOD OF DELIVERY: EMAIL

PROJECT NAME & NO.: Supply & Installation of 400A Switchboards for EV Charging Stations at St. George's & Dockyard Depots, (01/2022)

RE: RFQ Documents

TO: Respondent

The following information supplements and/or supersedes the RFQ documents dated 18th November 2022.

This RFQ Addendum forms part of the contract documents and is to be read, interpreted and coordinated with all other parts. The cost of all work contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original documentation issued for the above named project to the extent referenced and shall become part thereof. Acknowledge receipt of this RFQ Addendum by inserting its number and date on the RFQ Form. Failure to do so may subject the Proponent to disqualification.

No. : DESCRIPTION:

Please be advised of the following changes to the Procurement Notice:

Submission Deadline – Friday 23rd December 2022 @ 4:00pm (Extended by 1 week)

Anticipated Execution of agreement – Friday 20th January 2022 (Extended by 1 week)

End of RFQ Addendum 4