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GOVERNMENT OF BERMUDA Scope of Work
Ministry of Public Works Project No. 41-71-77

Works and Engineering Black Watch Pass Rock Face Erosion Control

Part 1 GENERAL

1.1 Scope of Work

The Works consists of:

A

.10

Securing the site, controlling all pedestrian traffic, providing a safety watch during
operations where rocks, or other items may fall.

Remove all loose sand and gravel from the face of the rock slope to receive shotcrete
using high pressure air hoses and pipes.

Remove and disposal of the talus and debris material arising from the works.

Installation of rock anchors as shown on the detailed drawings and as directed by the
Engineer, including testing.

Install and secure a drainage network as shown on the Drawings.

Preparation of the substrate surfaces including the existing rock surface and the layers of
shotcrete.

Application of structural and architectural shotcrete as detailed in the Specifications and
shown on the Drawings.

Rendering the architectural shotcrete to resemble the surrounding rock surfaces.

The Contractor shall phase their works to minimize disruption to traffic through a safe and
effective traffic management methodology.

The Contractor shall submit method statements to demonstrate how they intend to
undertake the works.

Part 2 Restrictions

A

Traffic: All work is to be completed while one lane of traffic is being maintained. Traffic
control shall be maintained 24 hours a day, seven days a week.
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