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PART I: GENERAL REQUIREMENTS 

 

DESCRIPTION OF THE WORKS 
 
Alterations to existing bathrooms at Government Administration Building as described in 
the attached Drawings. 

 
 
1.0 CONTRACT CONDITIONS 

 
1.1. The proposal shall be submitted in strict accordance with the applicable requirements of the 

Contract Documents as defined in the proposal, including all modifications, amendments, or 
addenda issued or in force at the time and date of the Contract agreement. 

 
1.2. The right is reserved to revise or amend any portion of the Contract Documents prior to the 

acceptance of any proposal. Such amendments, if any, will be made known by the issuing of 
an addendum to all bidders. 

 
1.3. The Contractor shall carry out and complete the works shown in the Contract Documents in 

every respect to the reasonable satisfaction of the inspecting Architect or Owner’s 
representative. The works shall be carried out expeditiously and in accordance with the full 
intent and meaning of the Contract Documents. 

 
1.4. The Contract Form will be A.I.A: 

 
Document A105 (1997) – Standard Form of Agreement Between Owner and Contractor For a 
Project of Limited Scope where the basis of payment is a Stipulated Sum. 

 
Document A201 (1997) – General Conditions of the Contract for Construction. 

 
The abbreviated Bermuda Standard Form of Contract for Construction CCC107 (Stipulated 
Sum) 1990 Edition 

 
1.5. The Contract Documents are listed and included in Appendix A. 

 
 
2.0 DEFINITIONS 

 
2.1. The term Owner shall mean the Government of Bermuda, Public Works 

 
2.2. The term Architect shall mean the Project Manager, Public Works 3rd Floor GPO Building 

 
2.3. The Contractor shall mean the individual, firm or company contracted by the Owner and 

responsible for furnishing all necessary labour, materials, equipment, tools and required 
insurance to perform, in a good workmanlike manner and to the satisfaction of the Owner and 
Architect, the work called for by the Contract Documents including revisions and addenda. 

 
2.4. The term Subcontractor shall mean any individual firm or company whom the Contractor 

subcontracts to provide labor, or labor and materials for the contract. 
 
2.5. The term Nominated Sub Contractor shall mean any individual firm or company named by 

the owner, and Sub Contracted by the Contractor who provides labor, or labor and materials 
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for the contract. 
 
 
2.6. The term Named Supplier shall mean any individual firm or company named by the owner 

Sub Contracted by the Contractor who provides labor, or labor and materials for the contract. 
2.7. The term notice shall mean written notice. 

 
2.8. The term approval or approved shall mean written approval. 

 
2.9. The term appropriate means compatible with, or suited to the material or situation under 

description. 
 
2.10. The term project development shall mean the proposed development, which is contemplated 

under this contract. 
 
2.11. The term Making Good shall mean to its fullest extent including proper jointing, cutting, 

toothing and bonding, painting, papering, etc., to suitable change of direction of margins, etc. 
 
2.12. The Owner’s Contractor(s) shall be the (individual) firm(s) or company(ies) contracted 

separately by the Owner, for works outside the Scope of the Contract agreed between the 
Owner and the Contractor. The Contractor shall be responsible for co-operating with the 
Owner’s Contractors. The Owner shall advise the Contractor in advance of his intention to 
use separate Owner’s Contractors. 

 
 
3.0 CONSTRUCTION SCHEDULE 

 
3.1 The Contractor is required to state along with the bid how many weeks will be needed to 

complete all the specified work. 
 
3.2 The Contractor is required, no later than the first week of the construction program to 

submit to the Owner a full construction program for the entire work as described in the 
Specification. 

 
3.3 The Date of Commencement is to be agreed by the Owner. Date of commencement shall 

be subject to: (1) the receipt of Statutory Approvals; (2) fabrication, shipping and custom’s 
clearance of any/all Owner supplied items required to complete the noted works and achieve 
occupancy approval(s); (3) uncontrollable circumstances such as but not limited to inclement 
weather. 

 
3.4 The Date of Substantial Completion for all works shall be agreed by the Owner and in 

accordance with receipt of Statutory Approvals and procurement of finishes/fixtures/owner 
supplier items. 

 
3.5 Warranty Period will be 6 months from the date of Substantial Completion for all works, 

including electrical and mechanical installations. 
 
4.0 SCHEDULE OF RATES / EXTRA WORK 

 
4.1 The term extra work as used herein refers to and includes work required by the Owner 

which in the judgment of the Architect involves changes in or additions to that required by 
the Contract Documents and addenda and may only be carried out if issued as a written 
instruction by the Architect. 
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4.2 The Contractor shall provide quotations for any extra work for the Owner approval prior to 
the commencement of any extra work unless authorized by the Owner as a Construction  

 
Change Directive. 

 
 
 
 
4.3 The term extra work as used herein refers to and includes work required by the Owner 

which in the judgment of the Architect involves changes in or additions to that required by 
the Contract Documents and addenda and may only be carried out if issued as a written 
instruction by the Architect. 

 
4.4 The Contractor shall provide quotations for any extra work for the Owner approval prior to 

the commencement of any extra work unless authorized by the Owner as a Construction 
Change Directive. 

 
 

 
4.5 Written instructions must be received by the Contractor prior to the commencement of any 

extra work and must unmistakably indicate the intention of the Owner and the Architect to 
treat the work described therein as extra work. 

4.6 No item is to be carried out on a day work basis without the express prior 
agreement of Architect. 

 
 
 
5.0 PROGRESS PAYMENT 

 
5.1 Payment for these works will be based on monthly valuations for works completed to 

the satisfaction of the Owner and for materials on site. The Contractor will submit 
applications for payment in writing to the Owner. 

 
5.2 Requests for Payment shall be on AIA G702 and G703 forms or if agreed with the 

Architect in similar format with detail of percentages of work completed. 
 
5.3 No advance payments will be made for any materials or deposits for materials related to 

the construction, whether on island or supplied from overseas. Payment will be made 
on the basis of materials being on-site only. 

 
5.4 The Contractor shall be solely responsible for the payment of Sub-Contractors. However, 

in the event of non- payment by the Contractor to the Sub Contractor for works 
legitimately completed and in accordance with the Contract, the Owner shall be entitled 
to withhold a corresponding amount from the subsequent payment to the Contractor 
and pay the Sub Contractor directly, in accordance with AIA forms. 

 
 
5.5 Retention of Payment to the Contractor 

5% of each Progressive Payment will be retained until the work reaches substantial 
completion. At this time 2 . 5% of the retention will be released. The remaining 5% of 
the retention will be released after the warranty period has expired (refer to 3.5). 

 
6.0 CONTRACTORS INSURANCE 
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6.1 The Contractor shall not commence work until he has obtained and paid for all 
insurance required under this Section, and under Bermuda Law, and as prescribed by 
the Bermuda Standard Form of Contract for Construction, 1999, item 15.9. 

 
 
7.0 WORKMEN’S COMPENSATION INSURANCE AND OTHER COSTS 

 
7.1 The Contractor and each subcontractor shall provide adequate workmen's 

compensation insurance for all employees engaged in work on this project. 
7.2 The Contractor shall be responsible for ensuring that all Government taxes and required 

employee benefits are paid. 
 
 
8.0 PUBLIC LIABILITY INSURANCE 

 
8.1 The Contractor shall carry public liability insurance in respect of bodily injuries or death as a 

result of any accident occurring from or by reason of or in the course of the operations of this 
contract, whether occurring by reason of the acts or omissions of the Contractor or any 
Subcontractor. 

 
8.2 The insurance against loss from any accident resulting in bodily injuries to or in the death of 

one person shall be in the sum of $1,000,000.00 and subject to the same limit for each 
person, or as required by Bermuda Law, whichever is the greater figure. The total insurance 
for loss from any one accident resulting in bodily injuries or death of more than one person 
shall be the sum of $1,000,000.00. 

 
 
9.0 FIRE AND OTHER INSURANCE 

 
9.1 The Contractor shall effect and maintain all risk insurance against loss by fire, lightning, wind 

storm, hurricane, explosion, riot, riot attending a strike, aircraft, vehicle upon all new work in 
place and all materials or equipment in connection with these projects. 

 
9.2 This insurance shall be in the amount equal to the full insurance value thereof at all times and 

shall be for the benefit of the Owner, the Contractor  and each Subcontractor as their 
respective interests may appear. 

 
 
10.0 EXAMINATION OF THE SITE 

 
10.1 The Contractor shall carefully examine the site so as to acquaint himself thoroughly with all 

conditions prior to the submission of the bid; no allowance will be made for lack of full 
knowledge of all conditions. The Contractor should carefully examine the areas adjacent to 
the site where he may place his materials and equipment, and ensure that protection to 
adjacent public areas is put in place at the start of the works. 
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11.0 ASSIGNMENTS 

 
11.1 The Contractor shall not assign, transfer, convey, sublet or otherwise dispose of this contract, 

or his right title or interest in or to the same or any part thereof without the previous written 
consent of the Owner or Architect. 

 
11.2 No consent to any assignment or other transfers and no Subcontractor shall relieve the 

Contractor of any of his obligations under this contract. All assignees and Subcontractors 
shall be deemed as agents of the Contractor. 

 

 
 
 
 
12.0 OMISSIONS 

 
Anything shown on the drawings but not mentioned in the specifications, or vice versa or 
anything not expressly set forth in either, but which is reasonably implied, shall be included 
without extra cost.  Should anything be omitted from the drawings necessary to the proper 
construction of the work herein described, it shall be the duty of the Contractor to so notify 
the Architect before signing the Contract, and in the event of the Contractor failing to give 
such notice, he shall make good any damage or defect in his work caused thereby without 
extra charge. 

 
12.1 Where a discrepancy occurs either within the drawings or between the drawings and the 

specification, the Contractor shall not make any assumptions or interpretations. However if 
for the sake of expediency a level of interpretation is included in the Tender submission, this 
shall be declared, with a separate allowance identified 

 
13.0 INCLEMENT WEATHER 

 
13.1 The Contractor shall cover-up and protect the works from inclement weather. The 

Contractors must make good at his own expense any part of the works damaged by such 
cause. 

 
 
14.0 COMPLETION OF CONTRACT AND FINAL PAYMENT 

 
14.1 The date of Substantial Completion of the work is the date when the construction is sufficiently 

completed so that the buildings are ready for use. This date will be certified by the Architect 
and Owner. 

 
 
15.1 CONTRACT OBLIGATIONS 

 
15.2 General: 

The Contractor shall: 
 
15.2.1 Ensure all works are to be carried out in accordance with the Contract Documents and as 

shown on subsequent drawings that may be deemed necessary, at any time during the 
Contract Period, by the Architect or Engineer. 
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15.3 Statutory Requirements: 
The Contractor shall: 

 
15.3.1 Comply with all relevant statutory requirements, police requirements, safety, health and 

welfare requirements. 
 
15.3.2 Ensure that all necessary approvals are gained where necessary before work is carried out. 

 
15.3.3 The Contractor will undertake to inform the statutory authorities that work will be in progress 

at the site, stating anticipated daily times of work and contract period. 
 
 
 
15.3.4 Be responsible for advising inspectors of the progress of the works and requesting 

inspections at appropriate stages. 
 
15.3.5 Be responsible for obtaining the Occupancy Certificate. 

 
 

 
15.3.6 Be liable for any opening up for inspection required by statutory inspectors where such work 

fails to comply with the requirements of the contract documents, and any repeated or abortive 
work arising from failure to satisfy inspectors. 

 
15.4 Access to the Site: 

 
15.4.1 The Owner will allow the Contractor access to the site in order that he may carry out the 

specified works in a timely, sequential manner. 
15.4.2 The Contractor will allow the Owner’s Contractor(s) access to the site in order that they may 

carry out the specified works in a timely, sequential manner. 
 
15.5 Use of the Site/Rubbish: 
15.5.1 The Site is to be kept tidy and regularly cleared of rubbish. 

 
15.5.2 The Site is not to be used for any other purpose other than carrying out the Works. 

 
15.5.3 The Contractor shall regularly (minimum 1/wk at the end of the week) cart away any surplus 

or residual materials not included in the works and ensure that the site is left in a clean and 
tidy condition. 

 
15.5.4 The Contractor shall agree with the Owner a suitable staging area for work materials and 

equipment, and shall restrict his use of the site as directed by the Owner. 
 
15.5.5 The Contractor shall be responsible for protecting site access, driveway and staging area, 

and reinstating to pre- construction state at no additional cost to the Owner. 
 
15.6 Site Safety: 

Every precaution must be taken to ensure safe working conditions on site, and to protect both 
those involved in the work and anyone else who may be affected, from injury and hazards 
arising from the works. 
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15.7 Security: 
15.7.1 The Contractor is to properly safeguard the site and existing building affected by the works 

from damage, and will accept full responsibility for ensuring the structural integrity and 
prevention of damage from inclement weather to all parts of the Works and related areas. 

 
15.7.2 The Contractor shall ensure that the site is secure from vandals and theft at the end of each 

day. 
 
15.7.3 The Contractor shall ensure that the site is enclosed and secure against trespass and/or 

injury to the general public. 
 
15.8 Nuisance: 

The Contractor will take all necessary precautions to minimize nuisance and prevent danger 
to the occupiers of the neighboring buildings, and shall carry out all necessary protection of 
the works in this respect. 

 
15.9 Working Area: 

The working area for the Contractor will be confined to the parts of the buildings defined on 
the Contract Drawings. The sequence of construction involving different parts of the building 
is to be agreed with the Architect prior to the start of construction. 
 
 

 
15.10 Protection of Existing Buildings: 
15.10.1 The Contractor shall provide and install all necessary hoarding, dustsheets and other 

protection necessary to ensure that no damage is caused to the existing fabric inside or 
outside of the work area. Any damage so caused shall be put right to the Architect’s 
approval at no extra cost to the Contract. 

 
15.10.2 The Contractor is to be responsible for all propping and shoring to existing properties to 

ensure structural integrity and stability of contract works and adjacent properties throughout 
the contract period, all to Structural Engineer’s satisfaction. Any damage to adjacent properties 
by the Main Contractor, his subcontractors and/or suppliers, shall be made good by the 
Contractor at his own expense. 

 
15.11 Scaffolding/Hoist Equipment/Tools: 
15.11.1  
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PART II: SCHEDULE OF WORKS 

 
 

1.0 DEMOLITION EXCAVATIONS AND EXISTING SERVICES 
 

1.1 Protection of Existing Areas to remain 
The Contractor is to install temporary hoardings and sealed walls to separate and protect 
areas outside the scope of work for each phase. 

 
1.2 Existing Openings 

Remove existing door/windows and frames, as required. All work to be made good. All 
finishes to be flush and true. 

 
Protect Existing Openings to remain adjacent to work areas. 

 
1.3 Existing Internal Finishes 

Carefully remove all finishes as required. Make good to receive new finishes. 
 

Carefully remove all fixtures and fittings as required. Salvage Owner Items where 
indicated. 

 
Remove existing floor finishes, and prepare area to receive new work. 

 
Adequately protect existing Floor surfaces to remain throughout construction period. 
Agree protection methodology with Architect. 

 
1.4 Internal Walls 

Carefully demolish existing wall sections as indicated on drawings, and to Structural 
Engineer’s specifications. Adequately protect adjacent areas to remain. 

 
1.5 External Walls 

 
1.6 Electrical Services 

Disconnect and make safe electrical fittings and services to works area. Carefully remove 
& cart away existing fixtures as indicated on drawings. 

 
NOTE: Electrical Service must be maintained in habitable areas outside the work area 
throughout Construction operations. Interruptions to service must be agreed with Owner 
in advance. 

 
1.7 Plumbing Services 

Carefully remove & cart away existing fixtures as indicated on drawings and cap off 
waste and supply. 

 
NOTE: Plumbing Service must be maintained in habitable areas outside the work area 
throughout Construction operations. Interruptions to service must be agreed with Owner 
in advance. 

 
1.8 Water Supply/Tanks 

Contractor is to use water from Existing tank. 
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2.0 STRUCTURAL WORK 
 

2.1 All structural work, including support of existing work, preparation and method of 
placing/laying materials, shall be to the satisfaction of the structural engineer, and the 
Building Inspector. 

 
2.2 All temporary propping arrangements are to be to the Engineer’s satisfaction. 

 
2.3 Supply and install new steel beams as required and to Structural Engineer’s 

Specifications. 
 

3.0 FLOORS 
 

3.1 Supply and install floor finishes as indicated on drawings. Lay all flooring substrates to 
suit levels of new floors. 

 
3.2 Unless otherwise indicated on the drawings, all new floors are to finish flush with existing 

adjacent finishes where at all possible. 
 

3.3 Unless otherwise indicated on the drawings, where new drains are indicated, floors are to 
be laid to fall to drains. 

 
4.0 EXTERIOR WALLS 

 
 

5.0 ROOF CONSTRUCTION 
 
 

6.0 JOINERY/CARPENTRY 
 

6.1 All timber is to be the best of its kind, free from defects, carefully selected and properly 
seasoned with moisture content at installation between +or- 2% of the average 
equilibrium that it will attain during service. 

 
6.2 All timber liable to wetting or damp conditions to be treated with double vacuum 

impregnated organic solvent preservative after working before assembly. Bedding faces 
are to be thickly coated with red lead primer and sealed with suitable sealer.  

 
6.3 Keep all timber dry and do not overstress, distort, or disfigure sections or components 

during transit, storage, lifting, erection or fixing. 
 

6.4 Store timber and components under cover, clear of ground, and with good ventilation. 
Support on regularly spaced level bearers on a firm dry base.  Open pile to ensure free 
movement of air through stack. 

 
6.5 All timber specified to receive paint finish to be poplar or similar approved species. 
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6.6 Joining 
 

All framing and joining to be properly secured and finished in accordance with trade best 
practices. All work shall be plumb, true and square and all fixings supports etc. fixed by 
the joiner. No insets or lengthening pieces will be allowed. 

 
Framing shall mean best methods of jointing: by mortise and tenon, dovetail or similar 
and joints shall by hidden from view unless otherwise described. 

 
Care shall be taken to minimize effects of shrinkage and wraps; gaps, etc., more than 
1mm in any direction shall be replaced under defects liability. 

 
Pelleting shall be used only where approved and then shall be selected from the same 
timber, matched precisely and be at least 6mm deep. 

 
6.7 Additional Supports 

 
Where not shown on the drawings position and fix additional studs, noggings, or battens 
for appliances, fixtures, edges of sheets, etc., in accordance with manufacturer’s 
recommendations, as required for new cabinetry. 

 
 
 

7.0 DOORS AND WINDOWS 
 

7.1 Windows 
 

7.2 External Doors 
 

7.3 New Interior Doors and Frames 
 

8.1 DRAINAGE AND PLUMBING 
 

8.2 General 
 

Unless otherwise stated the Drawings are for Design assist only. The Contractor is to 
design system complete with all components and adequate falls to industry standards and 
to be code compliant. Contractor to supply and install all necessary components, parts 
and fittings for plumbing installation as indicated on the drawings. All work to comply with 
the relevant Building Regulations. Contractor is to be responsible for design of installation 
and arrange statutory test certificate upon completion. 

 
The Contractor shall obtain all necessary approvals and consents for alterations to drainage 
and plumbing, and shall be responsible for testing and commissioning of new system. 
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8.2 When not otherwise specified, use jointing and bedding compounds recommended by the 
manufactures of the appliances, accessories, and pipes being jointed or bedded. 

 
8.3 Extend connections from existing system and install new hot and cold supply lines and 

waste lines as indicated on drawings. 
 

8.4 Connect new waste pipes to existing system. Bed in waterproof jointing compound and fix 
with resilient washer between appliance and backnut. 

 
8.5 Make good all penetrations through external walls. 

 
8.6 Unless otherwise indicated on the drawings, all pipework is to be concealed within wall 

and/or floor and/or ceiling construction. 
 

8.7 Testing 
 

Give at least 2 day’s notice to Owner of intention to commence testing. 

Carry out testing before pipe insulation. 

Thoroughly flush out all parts of the system, fill with water, remove all air and check for 
leaks. 

 
Run system to maximum operating temperature and check for leaks. 

 
Allow system to cool, leave in cool condition for at least 3 hours and check for leaks. 

Check and adjust operation of all equipment. Controls, and safety devices. 

Check operation of all outlets for satisfactory rate of flow and temperature. 
 
 

9.0 ELECTRICAL SERVICES 
 

9.1 General 
 

Unless otherwise stated the Drawings are for Design assist only. The Contractor is to 
design system complete with all components to industry standards and to be code 
compliant. Contractor to collect Owner Supplied Materials and install all necessary 
components, parts and fittings for electrical installation as indicated on the drawings. 
Contractor is to be responsible for design of installation and arranging statutory test 
certificate upon completion. 

 
Install, test and commission the electrical work in accordance with the Regulations, all 
current and relevant Codes of Practice and requirements, ensuring compliance with 
design and performance requirements, to provide a safe well insulated, earth protected 
system capable of supplying the anticipate maximum demand.
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9.2 Installation work to be carried out by qualified electricians fully conversant with the BOCA 

National Electrical Code. 
 

9.3 Fastenings, bushes, glands, terminals, connectors, clips, clamps, and all other minor 
accessories necessary to complete the installation to be types recommended for the 
purpose by relevant equipment, accessories etc., and manufacturer. 

 
9.4 In locations where moisture is present or may occur, use corrosive resisting fastening 

and Avoid contact between dissimilar metals. 
 

9.5 All cabling to be concealed in floors and ceilings or chased in walls, including external 
lighting. 

 
9.6 Fixing of electrical accessories/equipment 

 
Supply and install electrical fixtures as indicated on drawings: 

Position accurately and square to vertical and horizontal axes. 

Where  not  shown  otherwise,  align  adjacent  accessories  on  the  same  vertical  or 
horizontal axis as appropriate. 

 
Where not shown otherwise, fix accessories/equipment at heights above finish floor level 
to match existing. 

 
Where not shown, connect multigang switches so that there is a logical relationship with 
luminaries. 

 
9.7 Inspection and Testing 

 
To Building Inspectors satisfaction. 

 
Give not less than 24 hours notice before commencing testing of new works. 

 
After  satisfaction  completion  of  tests  submit  copies  of  inspection  and  completion 
certificates to Architect/Owner. 

 
 

10.0 VENTILATION/HEATING/AIR-CONDITIONING 
 

11.0 GAS SERVICES 
 

12.0 FINISHES 
 

12.1 Walls and Ceilings 
 

Construct new walls as follows and indicated on drawings: 
 

- ½” plaster to all walls interior and exterior  
 

- Supply and install new ceilings as indicated on drawings. 
 

-  
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12.2 Tile Floor Finishes 
 

12.2.1 Supply and install of all new floor finishes is to be as indicated on drawings. New 
flooring to be laid on sub-flooring as recommended by flooring manufacturers and 
specialist suppliers and installers. 

 
12.2.2 Suitable of background bases – Before starting work ensure that backgrounds/bases are 

sufficiently flat to permit specified flatness of finished surfaces, bearing in mind the 
permissible minimum and maximum thickness of the bedding materials. 

 
12.2.3 Check that there are no unintended irregularities within the tile colour/shade, thoroughly 

mix variegated tiles. 
 

12.2.4 Bedding and Grouting – Use bedding and grouting materials recommended by flooring 
manufacturer. Allow bedding material to harden sufficiently before grouting. 

 
12.2.5 Fill joints completely, tool to an approved profile, clean off and leave free of blemishes. 

 
12.2.6 Flatness of Floor Tiling – Sudden irregularities not permitted. When measured with a slip 

gauge, the variation in gap under a 6’-0” straight edge with feet placed anywhere on the 
surface not to be more than 1/8”. 

 
12.2.7 Supply and install new timber saddles to thresholds of all doorways to adjacent areas 

with existing floor finish. 
 

12.3 Wood Floor Finishes 
 

12.4 Exterior Wall Finishes. 
 

12.5 Replastering to existing walls 
 

12.6 Wall Tiling: 
 

Install new porcelain wall tiles as indicated on drawings(5 feet high). 
 

Flatness of Wall Tiling – Sudden irregularities not permitted. When measured with a slip 
gauge, the variation in gap under a 6’-0” straight edge with feet placed anywhere on the 
surface not to be more than 1/8”. 
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13.0 DECORATIONS 
 

13.1 Generally - 
Operatives must be appropriately skilled and experienced. 
All areas to receive paint finishes to be protected. 
Apply coating to clean dust free, suitably dry surfaces in dry atmospheric conditions and 
after any previous coats have hardened. Lightly sand between coats as necessary.  
Apply a minimum of 2 coat over the base coat, applied evenly to give a smooth finish of 
uniform colour, free from brush strokes, nibs, sags, runs and other defects.  Cut in neatly 
and cleanly. Do not splash or mark adjacent surfaces. 
Where new paint colour is to be applied over existing ensure that surface is cleaned and 
all loose paint removed, prior to application. Ensure that appropriate number of coats are 
applied to ensure full and even coverage. 
Keep all surfaces clean and free from dust during coating and drying. Adequately protect 
completed work from damage. 
Follow Manufacturer’s Instructions for paint applications and site conditions. 

 
13.2 Walls and Ceilings – 1no. mist coat, 2no. coats emulsion. Colour(s) to Owner Selection. 

 
13.3 Interior  Doors  –  2  base/primer  coats,  2  finish  coats  semi-gloss  enamel/emulsion. 

Product and Colour(s) to Owner Selection. 
 

13.4 Windows 
 

13.5 Cabinets 
 

13.6 Roof 
 

14.0 SITE WORKS 
 

14.1 Any Fill/Soil removed during Site Preparations shall be stored in an area agreed with the 
Architect. Fill and soil piles shall be kept separate from contamination by 
rubbish/construction debris. 

 
14.2 Contractor shall agree site access for each Phase with Architect and Owner. 

 
14.3 Contractor shall agree areas for stockpiling materials for construction, and shall protect 

existing areas to remain. Where damage occurs as a result of the Work the Contractor is 
to reinstate to pre-existing condition at no additional cost to the Owner. 

 
14.4 Contractor to remove site debris on a regular basis and at least once a week. 

 
 
 
 

END OF PART II 



Scope of Works West End 1 Page 1 of 1 

 

 
  

GOVERNMENT OF BERMUDA 
New Classrooms & Bathrooms @ Francis Patton & Purvis 
Primary Schools 

 

 Public Works    
               
             Department of Public Lands and Buildings 

      
 

   
 

 

 

 


	PART I: GENERAL REQUIREMENTS
	2.0 DEFINITIONS
	3.0 CONSTRUCTION SCHEDULE
	4.0 SCHEDULE OF RATES / EXTRA WORK
	5.0 PROGRESS PAYMENT
	5.5 Retention of Payment to the Contractor
	6.0 CONTRACTORS INSURANCE
	7.0 WORKMEN’S COMPENSATION INSURANCE AND OTHER COSTS
	8.0 PUBLIC LIABILITY INSURANCE
	9.0 FIRE AND OTHER INSURANCE
	10.0 EXAMINATION OF THE SITE
	11.0 ASSIGNMENTS
	12.0 OMISSIONS
	13.0 INCLEMENT WEATHER
	14.0 COMPLETION OF CONTRACT AND FINAL PAYMENT
	15.1 CONTRACT OBLIGATIONS
	15.3 Statutory Requirements:
	15.4 Access to the Site:
	15.5 Use of the Site/Rubbish:
	15.6 Site Safety:
	15.7 Security:
	15.8 Nuisance:
	15.9 Working Area:
	15.10 Protection of Existing Buildings:
	15.11 Scaffolding/Hoist Equipment/Tools:
	PART II: SCHEDULE OF WORKS
	1.2 Existing Openings
	1.3 Existing Internal Finishes
	1.4 Internal Walls
	1.5 External Walls
	1.7 Plumbing Services
	1.8 Water Supply/Tanks
	2.0 STRUCTURAL WORK
	3.0 FLOORS
	4.0 EXTERIOR WALLS
	6.6 Joining
	6.7 Additional Supports
	7.0 DOORS AND WINDOWS
	8.1 DRAINAGE AND PLUMBING
	8.7 Testing
	9.0 ELECTRICAL SERVICES
	9.6 Fixing of electrical accessories/equipment
	9.7 Inspection and Testing
	10.0 VENTILATION/HEATING/AIR-CONDITIONING
	12.2 Tile Floor Finishes
	12.3 Wood Floor Finishes
	12.6 Wall Tiling:
	13.0 DECORATIONS
	13.4 Windows
	END OF PART II

