

## **Architects Section**

Page 1 of 1

# **Request for Proposal ADDENDUM No. 1**

DATE:	February 24, 2021	METHOD OF DELIVERY: EMAIL
PROJECT NAME & NO.:	New Build – Department of Parks Headquarters	
RE:	<b>RFP</b> Documents	
TO:	All Proponents	

The following information supplements and/or supersedes the RFP documents dated February 19, 2021

This RFP Addendum forms part of the contract documents and is to be read, interpreted and coordinated with all other parts. The cost of all work contained herein is to be included in the contract sum. The following revisions supersede the information contained in the original documentation issued for the above named project to the extent referenced and shall become part thereof. Acknowledge receipt of this RFP Addendum by inserting its number and date on the RFP Form. Failure to do so may subject the Proponent to disqualification.

#### No.: DESCRIPTION:

### 1. Mandatory Site visit:

A 2<sup>nd</sup> Mandatory Site visit will be held on Friday February 26, 2021 at 10am at #4 Marsh Folly road, Prospect in the Parks Maintenance Yard.

## 2. **RFP** Timetable:

Amended RFP Timetable

Issue Date of RFP	Friday, February 19, 2021	
Pre-Bid / Site Meeting	Tuesday, February 23, 2021; 10:00 AM	
Deadline for Questions	Tuesday, March 2, 2021; 4:00 PM	
Deadline for Issuing Addenda	Monday, March 8, 2021; 4:00PM	
Submission Deadline	Friday, March 19, 2021; 3:00:00 PM	
Rectification Period	5 business days	
Anticipated Ranking of Proponents	Wednesday, April 7, 2021	
Contract Negotiation Period	5 calendar days	
Anticipated Execution of Agreement	Friday, April 23, 2021	

End of RFP Addendum 1